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I.

INVITATION TO SUBMIT STATEMENT OF QUALIFICATIONS AND
BACKGROUND INFORMATION
A. New York City Economic Development Corporation (“NYCEDC”) invites you to
submit a Statement of Qualifications (“SOQ”) for the provision of hazardous material
abatement, demolition and related engineering services (the “Services”) in connection
with the Demolition of Yankee Stadium (“DOYS”) in the Bronx, New York.
NYCEDC is issuing this Request for Qualifications (“RFQ”) to determine the most
efficient means for the scheduling and completion of the DOYS Services within the
City’s budgetary limitations. The purpose of this RFQ is to solicit SOQs from
prospective firms to perform the DOYS Services as described in greater detail below.
NYCEDC will issue a Request for Proposals (“RFP”) to selected firms that have
responded to this RFQ based upon the selection criteria described in Section V of the
RFQ, the City’s evaluation of the most-advantageous means to complete the DOYS
Services and the availability of adequate City funding. NYCEDC’s evaluation of the
SOQs will be done in consultation with members of the Project Team described
below. The Services are expected to be completed within 18 months.
B. Currently in its last season, Yankee Stadium sits on a nine (9) acre parcel bounded by
E. 161st Street to the north, Ruppert Place to the west, E. 157th Street (currently closed
to vehicular traffic) to the south, and River Avenue to the east. The City intends to
construct a new nine-acre park to be named as Heritage Field in the footprint of the
stadium. The NY Yankees will continue to occupy the existing stadium until on or
about February 28, 2009. It is expected that no physical abatement or demolition
activities will be allowed within the stadium until the NY Yankees have fully vacated
the stadium.
The DOYS Services will require extensive coordination and collaboration with
private developers and construction management teams working in the adjacent areas,
including Tishman Speyer for the NY Yankees, Bronx Parking Development
Company, LLC for the construction of new Yankee Stadium parking garages, LiRo
Program and Construction Management, PC for City utility upgrades, as well as State
public authorities and agencies, including New York State Metropolitan Transit
Authority (“NYSMTA”) and New York State Department of Transportation
(“NYSDOT”). DMJM Harris/Tishman (“DHT”) is the City’s program manager in

charge of coordination and oversight of this project and the on-going projects in this
area.
NYCEDC has contracted with the design and engineering firm, Stantec Consulting,
Inc. (“Stantec”), for all contract documents associated with the DOYS Services,
Heritage Field and many of the other City projects adjacent to the existing stadium.
The overall coordination of reviews, approvals and general progress of the City’s
work for this project and adjoining projects are performed by a “Project Team”
comprised of NYCEDC, the Mayor’s Office, NYCDPR, Stantec, DHT and various
City Agencies.
II.

PRELIMINARY DESCPRITION OF DOYS SERVICES
The DOYS Services will include all or portions of the following:
A. Permits and Approvals:
The DOYS Services will require extensive permitting and approvals with associated
documentation and management thereof by some or all of the following Agencies and
entities:
 NYC Department of Buildings
 NYC Department of Environmental Protection
 NYC Department of Transportation
 NYC Transit Authority
 NYC Department of Sanitation
 NYC Office of Emergency Management
 NYC Fire Department
 NYC Police Department
 NYSMTA
 NYSDOT
 NYS Department of Environmental Conservation
 NYS Department of Labor
 Con Edison
 Verizon
 Time Warner
B. Hazardous Material Abatement
The City has completed asbestos and hazardous material surveys of the existing stadium
and identified the approximate extents of abatement and removal of hazardous materials
required. Copies of the surveys would be provided in the RFP process. Material
quantities range from 60,000 square feet of asbestos containing roofing, to 30,000
square feet of asbestos containing floor tiles. Other materials would include electrical
panels and transformers, florescent light ballasts and heating fuel. Protective measures
for cutting through materials with lead paint, etc. would also be required. Prior to full
structural demolition, all abatement and removals required for NYCDEP and NYSDEC
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(if required) sign-offs must be completed as part of the DOYS Services. The DOYS
Services will include the following:
 Review all environmental engineering specifications and contract documents
associated with all permitting, removal and abatement of hazardous materials for
completeness;
 Bidding and awarding to pre-qualified abatement and hazardous removal
subcontractors to complete the abatement and hazardous removals work, if the
DOYS firm cannot perform this work itself; and
 All subcontract (if work is subcontracted) oversight, coordination, and permit
compliance.
C. Selective Demolition
The City is evaluating aspects of selective demolition for the purpose of re-sale and reuse of key stadium components. The scope of selective demolition or salvage
operations ranges from all of the stadium seating to large elements such as the NY
Yankee frieze and Bat, and utilities such as boilers. The selected firm should have the
capacity to perform the selective demolition if required by NYCEDC.
The selective demolition may include some or all of the following:
 Salvage of items for re-sale or re-use;
 Safe transportation of salvaged items to final destination(s) for re-sale or re-use;
and
 Protection/storage of the salvaged items until they are safely transferred to
another responsible party for re-sale or re-use.
D. Building Demolition
The DOYS Services would include all aspects of building demolition work, including:











Utility disconnects and/or relocation;
Maintenance and protection of all public and private utilities and City
infrastructure;
Scaffolding;
Demolition sequencing and hauling schedules;
Crushing/recycling operations within the contract limits;
Compliance with all City Local Ordinances and regulations relating to noise,
dust control and low-sulfur emissions;
Labor harmony;
All equipment, labor and materials necessary to complete structural demolition;
Temporary structures and utilities; and
Regular meetings with Agencies, private utilities, and the Project Team.

E. Safety
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The firm ultimately selected through the RFP must provide full safety education and
compliance oversight for all personnel and subcontractors working on the job. All
relevant protection of the general public must be in place and maintained continuously
and seamlessly throughout the performance of the DOYS Services.
F. Documentation
All DOYS Services documentation (electronic and hard copies) must be high-quality
(photographic, written and drawn), including existing conditions, job progress, shop
drawings and as-builts.
Should the City determine that the DOYS Services are deemed the most effective means of
completing this work, NYCEDC will issue an RFP to the firms found qualified for the
DOYS Services. The RFP will contain a full description of the scope of services and include
all associated contract documents and project surveys and reports.
III.

DOYS SCHEDULE

The anticipated DOYS schedule, based upon the NY Yankees being completely out of the
stadium on or about February 29, 2009, is as follows:


Permitting – Start upon award of Contract (anticipated to be January 2009)
with anticipated duration of 6 months



Abatement of Hazardous Materials – Upon NY Yankees vacating the stadium
with an anticipated duration of 3-4 months



Selective Demolition – March to May 2009



Building Demolition – 9 to 12 month duration – but to be complete by Spring
2010

The Building Demolition schedule will overlap the NY Yankees 2009 and possibly part of
2010 game seasons. The City has entered into a construction moratorium agreement with
the NY Yankees in which the streets and sidewalks around the project site must be made
available and safe for public use at least four (4) hours prior to, during, and two (2) hours
after each Yankee home game, and any Yankee Stadium special event (defined as an event
with a minimum of 10,000 people in attendance) (collectively, the “Restricted Game Day
Period”). All contractor and subcontractor employees shall make reasonable efforts to rely
on public transportation to get to the Project site during the Restricted Game Day Period
in order to mitigate traffic congestion. All demolition work shall be performed during the
hours of 7 am to 3:30 pm, Monday through Friday unless otherwise approved by NYCEDC
and the NYC Department of Buildings.
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IV.

DOYS FIRM REQUIREMENTS

The firm selected through the RFP shall retain, lead and directly supervise the activities of all
personnel and subcontractors as necessary to perform and complete the DOYS Services. The
selected firm, including its staff and subcontractors, must have expertise in the following areas:







V.

Permitting
Site and Public Health and Safety
Scaffolding
Structures
Demolition sequencing
Demolition technologies and equipment
Project Management

SELECTION CRITERIA

NYCEDC, in consultation with the Project Team, will determine which firms or individuals are
qualified to perform the required DOYS Services and eligible to receive an RFP. NYCEDC’s
determination will be based upon the following factors as demonstrated in your SOQ:






VI.

The firm’s demonstrated experience and expertise in similar demolition projects
and services;
The firm’s composition and experience including, without limitation,
demonstrated excellence in the coordination and implementation of similar
projects;
The firm’s familiarity with public approvals, permitting and its experience
working with multiple City Agencies;
The firm’s record regarding accidents and lost work days on construction projects
in general and demolition projects in particular over the last 3 years;
The firm’s involvement and expertise in cutting edge solutions for recycling of
materials, mitigation of adverse demolition impacts through careful coordination
of activities and sequencing of work; and
The firm’s resources: equipment and staff available for the DOYS Services.

WOMEN AND MINORITY OWNED BUSINESS ENTERPRISE AND
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION

Women and minority business enterprises (W/MBEs) and disadvantaged business enterprises
(DBEs) are encouraged to respond. All respondents are urged to include methods for facilitating
the participation of businesses that are certified by the New York City Department of Small
Business Services (DSBS) as a W/MBE in their SOQs.
VII.

SUBMITTAL REQUIREMENTS

A.

Components of SOQ
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VENDEX: Please complete and submit a Business Entity Questionnaire and a Principal
Questionnaire for each principal of the respondent, or a Certificate of No Change if applicable.
See www.nyc.gov/vendex for further information. In addition, you may email any questions that
you may have about the VENDEX process/forms to YSDemoRFQ@nycedc.com.
Letter of Interest / Executive Summary: Please indicate your understanding of the scope of
the DOYS Services and your general approach to the DOYS Services (three pages maximum).
If you are subcontracting a portion of the work, please list proposed subcontractors.
Provide contractor's license number.
What items would you intend to prepare on site for recycling?
Describe noise control plan.
Describe dust control plan.
Describe traffic management plan for non-game days, and game days.











Firm’s Principals’ Information: Resumes, credentials, experience of firm’s
principals to be assigned to the DOYS Services.
Firm’s Critical Staff Information: Resumes, credentials, experience of firm’s
staff to be assigned to the DOYS Services. Provide a staff chart indicating
positions, names of individuals proposed and show reporting links
Resumes: Provide resume(s) for your full-time on-site safety professional
Firm’s Relevant Experience: Include information on no more than five (5)
projects completed by your firm that are most similar to this project.
Firm’s Subcontractors’ Principals’ Information: Resumes, credentials,
experience for principals to be assigned to this Project for each subcontractor that
your firm would employ. Subcontractors should submit information relative to
licensing, insurance, asbestos/lead coverages.
Firm’s Subcontractors’ Relevant Experience: Include information on no more
than five (5) projects completed by each subcontractor your firm would employ.
Firm’s Ability to Insure the DOYS Services: Submission of your firm’s
capacity to insure for pollution, general, and excess liability. Submit letter from
your insurance company (not broker) confirming insurability with a copy of a
certificate indicating maximum limits for Asbestos, Lead, Pollution, Railroad
Protective, GL, WC, and Excess Liability coverages.
Firm’s Bonding Capacity: Submission of your firm’s capacity to provide
performance bonds for the DOYS Services. Submit letter from your bonding
company, not your broker, indicating that the bonding company is rated A:X or
better by A.M. Best Company (or other rating that meets NYCEDC requirements)
and that they will issue a bond to cover the total cost of the contract including any
contract changes for the duration of the project.
NOTE: ALL MATERIALS MUST BE IN 8½ X 11 FORMAT
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B.

Number of Copies: Twelve (12)

C.

Submission Deadline: No later than 4:00 p.m. on Friday, September 26, 2008.

D.

Manner: Registered or Certified Mail or by Hand

E.

Submit to:
New York City Economic Development Corporation
110 William Street, 4th Floor
New York, NY 10038
Attn: Maryann Catalano
Agency Chief Contracting Officer
Label on Envelope: “Yankee Stadium Demolition RFQ”

F.
Questions/Clarifications: Respondents may submit questions and/or request
clarifications in writing to NYCEDC no later than 4:00 pm on September 15, 2008. Questions
should be directed to YSDemoRFQ@nycedc.com. Any questions or requests for clarifications
received after this date will not be answered. All questions received before the above-listed
deadline will be answered no later than 4 pm on September 19, 2008, and NYCEDC shall post
such answers on its website at www.nycedc.com, so as to be available to all respondents, if
NYCEDC determines that such answers provide material clarification to the RFQ.
VIII. ANTICIPATED SELECTION SCHEDULE
ISSUE RFQ

SEPTEMBER 2, 2008

QUESTIONS DUE

SEPTEMBER 15, 2008

ANSWERS DISTRIBUTED

SEPTEMBER 19, 2008

SOQ DUE

SEPTEMBER 26, 2008

SELECTION OF QUALIFIED FIRMS

OCTOBER 10, 2008

IX.

ADDITIONAL INFORMATION




This RFQ is not intended as a formal offering for the award of a contract or for
participation in any future solicitation.
NYCEDC does not intend to grant or issue any agreements on the basis of this
RFQ.
NYCEDC, the City and their officials, officers, agents and employees make no
representation or warranty and assume no responsibility for the accuracy of the
information set fort in this RFQ.
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No information contained in submitted submissions shall be deemed confidential
and such information may be shared with other governmental entities. Therefore,
please do not submit any information that may be deemed proprietary in nature.
Neither NYCEDC nor the City shall be liable for any costs incurred by any
respondent in the preparation, submittal, presentation or revision of its
submission. Neither NYCEDC nor the City shall be obligated to pay and shall
not pay any costs in connection with the preparation of such submissions.
All submissions shall become the property of NYCEDC and the City and shall not
be returned.
NYCEDC at its sole discretion reserves, without limitation, the right to:
Withdraw the RFQ at any time;
To discuss various approaches with one or more respondents (including
parties not responding to the RFQ);
Use the ideas and/or submissions in any manner deemed to be in the
best interests of NYCEDC and the City, including but not limited to
soliciting competitive submissions relating to such ideas or proposals
and/or undertake the prescribed work in a manner other than that which
is set forth herein; and
Change any terms of the RFQ.
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